

7. Deliverables:

The consultant team ensures the following deliverables will be produced:

Deliverables	Output	Location	Target Dates	Payment % USD
Training outline, agenda, and training materials in Khmer	Submit and approval By CHEC Director	Phnom Penh	Oct 13-17, 2025	20%
Facilitate a 3 days Training Workshop to 15 CHEC staff including pre and post test assessments	Conduct Training workshop	Phnom Penh	Oct 20-22, 2025	50%
Provide a final report including pre and post test	Submit a Final report with a set of tools to assess knowledge and skills practice in term of knowledge application to provide technical support for the project implementation.	Phnom Penh	Oct 31st, 2025	30%